
Work deferred
Item $

AUDITORIUM
6.3  Refinish Woodwork, Stagefront Improvements 17142
9.1 General Plaster Repairs 9729
9.3 Refinish Floors 16215
9.4 Painting and wall coverings 16215

Subtotal: 59301

WEST WING
6.2  Misc Rough Carpentry 8683
6.3 Finish Carpentry, Millwork 20233
8.1 Doors, Frames, Hardwrare 11317
9.1 GWB wall, general plaster repair 12954
9.3 Refinish Floors 7190
9.4 General Paint 7190
10 Specialties 1395
11 Appliances 3527
15 Plumbing Kitchen 3750

76239

Total Deferred from JF Scott 7/19/24 Estimte 135540

Above are JFScott estimates for direct costs, no General Conditions, General Req
Contingency or OH&P

Lobby and stair upgrades 25000

Additional Considerations
HVAC remainder of building 90000
Separation wall in board room 20000
Front lobbies and stairs 25000
Elevator Modernization 90000
Construct 3rd toilet 20000
General Electrical Upgrades 30000
Door trim repair, 3 Knox Street 6000
Window improvements, south elevation 15000

296000
Contingency 30000

326000
135540

CATALYST REQUEST 461540
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